
 
 
 

 

 

Corrigendum – 1 Published On 15.09.2025

 

Kerala Financial Corporation invites e-Tender (RFP)

For

The Supply, Installation, and Implementation of LLMS (Loan
Lifecycle Management Solution) and Supporting Solutions as

part of ongoing Digital Transformation Initiative

RFP No.: KFC/IT/E-Tender/04/2025-26
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S.N. RFP Reference Page
No. Original Version Modified Version

Section-1
B-4 SCOPE OF WORK  25

The implementation services
include, customization and
parametrization as defined in,
Business Requirement
Description, User Acceptance
Testing (UAT), Testing,
installation, production roll
out, Go Live and
Implementation across all
branch/HO locations will be
done by the Prime Bidder /
OEM for the proposed
solutions.

The implementation services
include, customization and
parametrization as defined in
the Business Requirement
Description covering all
requirements in the FTR,
User Acceptance Testing
(UAT), Testing, installation,
production roll out, Go Live
and Implementation across
all branch/HO locations will
be done by the Prime Bidder
/ OEM for the proposed
solutions within the overall
project completion timeline
of 12 months.

Section-1
B-12

BID PRICE & PERIOD
OF VALIDITY OF
INDICATIVE BID

70

Tender validity period -
Indicative Bids should be valid
for 120 (One Hundred and
Twenty) days from the last
date of RFP submission

Tender validity period -
Indicative Bids should be
valid for 120 (One Hundred
and Twenty) days from the
last date of RFP opening of
the technical offer.

Section-3
Annexure-

11

FUNCTIONAL AND
TECHNICAL
REQUIREMENTS

FTR-
HRMS

System should support
calculation and payment of
arrears/bonuses, including tax
adjustments and retrospective
benefits; payment of medical
allowances and any necessary
recoveries associated with
them

The system should support
the calculation and
disbursement of arrears and
bonuses, including tax
adjustments, retrospective
benefits, medical allowances,
and any associated
recoveries.
It should also support the
implementation of Pay
revision and processing of
pay revision arrears and DA
arrears from a past effective
date, as and when required.

Section-1
B-6

IMPLEMENTATION
OF SCHEDULE 57 PROJECT PLAN

IMPLEMENTATION PHASE

Please refer below project
plan as Implementation of
Schedule

 

Corrigendum – 1 for Request for Proposal (RFP) for The Supply, Installa on, and
Implementa on of LLMS (Loan Lifecycle Management Solu on) and Suppor ng
Solutions as part of ongoing Digital Transformation Initiative

In reference to the Request for Proposal (RFP) for The Supply, Installa!on, and
Implementa!on of LLMS (Loan Lifecycle Management Solu!on) and Suppor!ng
Solu!ons as part of ongoing Digital Transforma!on Ini!a!ve Reference no. KFC/IT/E-
Tender/04/2025-26 dated 03.09.2025, all are advised to note the following:

Modifications in RFP Clause:
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PROJECT PLAN IMPLEMENTATION PHASE

Please Note: En re scope of work men oned in RFP including FTR points & required customiza on to be
delivered before golive of all the
applications and modules as per above project plan.

 

 *************************************************************************************************
*************
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